
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 110 

FEDERAL PROJECT NO. STP-34-7(125) 

LOCATION: US-34, N-63-N-50 

COUNTIES: CASS 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

October 04, 2012.  At that time the bids will be opened and read for 

BR GDRL BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 10.7 MILES 

  START DATE 04/15/2013    WORKING DAYS   115 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   4.0 % 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at LINCOLN 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          49   SHEETS   $  12.25 

CROSS SECTIONS (SHEETS X1 THRU X2)                          2   SHEETS   $   0.50 

STANDARD PLANS                                             19   SHEETS   $   4.75 

 

    SHEET NO. 

 

    1               TITLE PAGE 

    2-T1 - 2-T5     TYPICAL CROSS SECTIONS 

    2-S1 - 2-S3     SUMMARY OF QUANTITIES 

    2-W1 - 2-W11    WETLANDS 

    2-H1 - 2-H5     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1            GENERAL INFORMATION 

    2-N2 - 2-N3     GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-N4            GENERAL INFORMATION  

    3 - 12          PLAN SHEETS 

    13              PAVEMENT MARKING PLAN 

    14              TEMPORARY PAVEMENT MARKING PLAN 

    15              TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    16              TYPICAL PAVEMENT MARKING PLAN--4" PAVEMENT MARKING 

    17              EARTHWORK DATA SHEET 

    18 - 19         SPECIAL PLAN 1   BRIDGE REPAIR 

                                     STA. 563+93.50 

    20              SPECIAL PLAN 1C  GUARDRAIL PLAN 

    21 - 22         SPECIAL PLAN 2C  TEMPORARY SILT CHECKS 

    X1 - X2         CROSS SECTIONS 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      309       MAILBOX SUPPORT POST  

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 



 

 

   GROUP 6 BRIDGE AT STA. 563+93.50 

 

MOBILIZATION                                     LUMP      LUMP 

MULTI-LAYER POLYMER CONCRETE OVERLAY                   308 SY 

PREP BRIDGE                                              1 EACH 

   AT STA. 563+93.50 

PENETRATING CONCRETE SEALER                            922 SF 

CONCRETE REPAIR                                         25 SF 

REPAIR FLOOR DRAIN                                       6 EACH 

BRIDGE APPROACH REPAIR                                   1 CY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       175 LF 

REMOVE GUARDRAIL                                       462 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE II                         4 EACH 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 1,654 STA 

OVERLAY SOLID LINES                                  3,424 STA 

MOBILIZATION                                     LUMP      LUMP 

EARTHWORK MEASURED IN EMBANKMENT                       143 CY 

REMOVE PAVEMENT                                        145 SY 

SAWING PAVEMENT                                      1,751 LF 

REMOVE ASPHALT SURFACE                                 213 SY 

REMOVE CONCRETE MEDIAN SURFACING                       793 SY 

MAILBOX POST                                            21 EACH 

TIE BARS                                               637 EACH 

8" CONCRETE BASE COURSE                                938 SY 

CONC PVMT REPAIR TYPE A FULL DEPTH                     544 CY 

CONC PVMT REPAIR TYPE B FULL DEPTH                   1,031 CY 

CONC PVMT REPAIR TYPE C FULL DEPTH                     530 CY 

4" WHT WET RFLC PRF PVMT MKNG T4 GVD                   500 LF 

12" WHT WET RFLC PRF PVMT MKNG T4 GVD                   65 LF 

4" YEL WET RFLC PRF PVMT MKNG T4 GVD                 6,750 LF 

12" YEL WET RFLC PRF PVMT MKNG T4 GVD                  450 LF 

HYDRATED LIME FOR ASPHALT MIXTURES                     272 TON 

FOUNDATION COURSE REPLACEMENT                           38 CY 

ASPH CONC, TYPE SPS                                 11,202 TON 

ASPH CONC, TYPE SPH (0.5)                           33,596 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    6,214 SY 

ASPH CONC FOR PATCHING, TYPE SPH (0.5)                 500 TON 

PERF GRADED BINDER (70-34)                           1,193 TON 

PERF GRADED BINDER (52-34)                             392 TON 

TACK COAT                                           46,678 GAL 

WATER                                                    3 MGAL 

SUBGRADE PREPARATION                                   938 SY 

COLD MILLING, CLASS 3                                  574 STA 

COLD MILLING, CLASS 5                                6,214 SY 

COLD MILLING, CLASS 3                                1,118 STA 

   TYPE A 

RUMBLE STRIPS, ASPHALT                               1,069 STA 

SURFACE UNDER GUARDRAIL                                193 SY 

RAP INCENTIVE PAYMENT                               77,007 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

EROSION CONTROL, CLASS 1D                              916 SY 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  30,000 BDAY 

BARRICADE, TYPE III                                    808 BDAY 

TEMPORARY SIGN DAY                                   1,610 EACH 

SIGN DAY                                            25,331 EACH 

FLAGGING                                               220 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                 100 DAY 



 

 

FIELD OFFICE                                             1 EACH 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        50 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  50 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    50 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   50 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                   5 HOUR 

TEMPORARY SILT CHECK                                   200 LF 

TEMPORARY SILT FENCE                                   200 LF 

 


